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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF GEORGETOWN, MARKET STREET IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200820008.01                COUNTIES : SUSSEX

     LETTING DATE : 07/13/10                DISTRICT    : S2

     STATE/FEDERAL AID NO: ETEA-2008(11)    CONTRACT TIME :  103  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ETEA-2008(11)

     THE PROJECT CONSISTS OF THE CONSTRUCTION OF TEXTURED

     SIDEWALKS, CURB AND CURB RAMPS, PEDESTRIAN LIGHTING AND

     MINOR LANDSCAPING ALONG EAST MARKET STREET,IN BETWEEN KING

     STREET AND THE RAILROAD TRACKS, WITHIN THE TOWN OF

     GEORGETOWN.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 08/11/10 to vendor DAISY CONSTRUCTION COMPANY

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       460,362.29    105.9796% 100.0000%

   1    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $       434,387.72    100.0000%  94.3578%

   2    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $       484,021.62    111.4262% 105.1393%

   3    CONVENTIONAL BUILDERS INC, P O BOX 47, HOUSTON, DE, 19954                        $       565,172.24    130.1078% 122.7668%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAISY CONSTRUCTION COMPANY   |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   FIXED QUANTITY - EXCAVATION AND EMBANKMENT

                                          |                             |                             |

0010 202000                 302.000  CY   |      20.28588        6126.34|      33.00000        9966.00|      27.50000        8305.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

     SECTION TOTALS                       |           $         6,126.34|           $         9,966.00|           $         8,305.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   TOWN OF GEORGETOWN, EAST MARKET STREET, STREETSCAPE IMPROVEM

                                          |                             |                             |

0020 201000                          LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    3500.00000        3500.00

  CLEARING AND GRUBBING                   |                             |                             |

0030 209003                 175.000  CY   |      23.08786        4040.38|      30.00000        5250.00|      21.50000        3762.50

  BORROW, TYPE C                          |                             |                             |

0040 251000                1000.000  LF   |       2.54383        2543.83|       1.70000        1700.00|       1.32000        1320.00

  SILT FENCE                              |                             |                             |

0050 252001                   5.000  EACH |     165.79059         828.95|     200.00000        1000.00|     155.38000         776.90

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |

0060 302007                 100.000  CY   |      48.21509        4821.51|      81.00000        8100.00|      96.44000        9644.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0070 302008                  70.000  CY   |      52.69800        3688.86|      81.00000        5670.00|      82.18000        5752.60

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF GEORGETOWN, MARKET STREET IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200820008.01                COUNTIES : SUSSEX

     LETTING DATE : 07/13/10                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAISY CONSTRUCTION COMPANY   |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0080 302012                  35.000  TON  |      40.97362        1434.08|      44.00000        1540.00|      63.75000        2231.25

  DELAWARE NO. 57 STONE                   |                             |                             |

0090 401665                  30.000  TON  |     119.06486        3571.95|     177.00000        5310.00|     246.86000        7405.80

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0100 401666                  40.000  TON  |     103.73572        4149.43|     142.00000        5680.00|     198.10000        7924.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0110 401667                  55.000  TON  |     105.04307        5777.37|     142.00000        7810.00|     161.05000        8857.75

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0120 501532                  11.000  CY   |     125.00000        1375.00|     250.00000        2750.00|     456.69000        5023.59

  PERVIOUS PORTLAND CEMENT CONCRETE       |                             |                             |

0130 701010                1400.000  LF   |      16.66488       23330.83|      26.00000       36400.00|      19.63000       27482.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0140 705002                1400.000  SF   |       6.03571        8449.99|       8.30000       11620.00|       5.59000        7826.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0150 705007                  30.000  SF   |      32.99736         989.92|      55.00000        1650.00|      33.50000        1005.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0160 705509                7300.000  SF   |      12.00000       87600.00|       7.75000       56575.00|       9.43000       68839.00

  PATTERNED PORTLAND CEMENT CONCRETE      |                             |                             |

  SIDEWALK, 4"                            |                             |                             |

0170 710506                   2.000  EACH |     854.20000        1708.40|     500.00000        1000.00|     929.56000        1859.12

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0180 715001                 800.000  LF   |      15.03896       12031.17|      11.00000        8800.00|      20.06000       16048.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0190 715514                 800.000  SY   |       2.00000        1600.00|       1.50000        1200.00|       3.10000        2480.00

  GEOTEXTILE FILTER                       |                             |                             |

0200 720527                6000.000  EADY |       0.29947        1796.82|       0.35000        2100.00|       0.32000        1920.00

  PLASTIC DRUMS                           |                             |                             |

0210 732002                 200.000  SY   |      10.32065        2064.13|      11.00000        2200.00|      13.87000        2774.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0220 732507                 120.000  CY   |      50.00000        6000.00|     140.00000       16800.00|     157.52000       18902.40

  STRUCTURAL SOIL                         |                             |                             |

0230 734013                 200.000  SY   |       1.38215         276.43|       0.45000          90.00|       1.58000         316.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF GEORGETOWN, MARKET STREET IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200820008.01                COUNTIES : SUSSEX

     LETTING DATE : 07/13/10                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAISY CONSTRUCTION COMPANY   |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0240 735534                 200.000  SY   |       3.05303         610.61|       2.50000         500.00|       1.58000         316.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0250 737523                          LUMP |    7000.00000        7000.00|    2575.00000        2575.00|    3600.00000        3600.00

  PLANTING                                |                             |                             |

0260 741500                   5.000  EACH |    1000.00000        5000.00|    1940.00000        9700.00|    2800.00000       14000.00

  TREE WELL                               |                             |                             |

0270 741504                  10.000  TON  |    1000.00000       10000.00|     775.00000        7750.00|    2189.00000       21890.00

  GRANITE COBBLE TREE WELL                |                             |                             |

0280 742502                1360.000  HOUR |      41.53000       56480.80|      41.53000       56480.80|      41.53000       56480.80

  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |

0290 742516                 136.000  HOUR |      60.22000        8189.92|      60.22000        8189.92|      60.22000        8189.92

  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |

0300 743003                 170.000  EADY |      20.93575        3559.08|      16.50000        2805.00|      15.78000        2682.60

  ARROWPANELS, TYPE C                     |                             |                             |

0310 743501                 170.000  EADY |       1.26955         215.82|       1.10000         187.00|       1.05000         178.50

  WARNING LIGHTS , TYPE B                 |                             |                             |

0320 743504                  20.000  EACH |     138.38397        2767.68|     165.00000        3300.00|     157.84000        3156.80

  WARNING SIGNS                           |                             |                             |

0330 743507                 600.000  LFDY |       1.00000         600.00|       0.28000         168.00|       0.26000         156.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0340 743525                1000.000  EADY |       2.70270        2702.70|       2.20000        2200.00|       2.10000        2100.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0350 744520                   6.000  EACH |     732.12878        4392.77|     280.00000        1680.00|     752.36000        4514.16

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0360 745532                2300.000  LF   |       6.00000       13800.00|       8.00000       18400.00|       2.36000        5428.00

  SUPPLY OF 3" SCHEDULE 40 PVC CONDUIT    |                             |                             |

0370 745542                 150.000  LF   |      26.85388        4028.08|      34.00000        5100.00|      26.83000        4024.50

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0380 745544                2150.000  LF   |       6.42166       13806.57|       6.70000       14405.00|       7.37000       15845.50

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0390 746512                2500.000  LF   |       1.43208        3580.20|       1.92000        4800.00|       1.66000        4150.00

  CABLES, 1/#6 AWG                        |                             |                             |

0400 746513                1400.000  LF   |       1.08148        1514.07|       1.85000        2590.00|       1.39000        1946.00

  CABLES, 1/#8 AWG                        |                             |                             |

0410 746659                  12.000  EACH |    2390.53571       28686.43|    2500.00000       30000.00|    2846.32000       34155.84

  DECORATIVE LIGHT STANDARD AND FIXTURE,  |                             |                             |

  SINGLE                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF GEORGETOWN, MARKET STREET IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200820008.01                COUNTIES : SUSSEX

     LETTING DATE : 07/13/10                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAISY CONSTRUCTION COMPANY   |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0420 746852                  12.000  EACH |     928.49237       11141.91|     740.00000        8880.00|     925.98000       11111.76

  POLE BASE, TYPE 6                       |                             |                             |

0430 747506                   1.000  EACH |    1015.15063        1015.15|     600.00000         600.00|    1015.42000        1015.42

  CABINET BASE                            |                             |                             |

0440 747508                   1.000  EACH |   10133.75000       10133.75|    7200.00000        7200.00|   10259.39000       10259.39

  LIGHTING CONTROL CENTER - 100 A         |                             |                             |

0450 748015                 620.000  SF   |       5.53146        3429.51|       6.00000        3720.00|       8.42000        5220.40

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0460 749687                   4.000  EACH |      55.00000         220.00|      80.00000         320.00|      78.92000         315.68

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0470 749688                   4.000  EACH |      25.00000         100.00|      44.00000         176.00|      42.09000         168.36

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

0480 750000                   2.000  EACH |     326.12544         652.25|     150.00000         300.00|     370.19000         740.38

  ADJUST WATER VALVE BOXES                |                             |                             |

0490 751000                   2.000  EACH |    1029.90686        2059.81|    1000.00000        2000.00|    2154.10000        4308.20

  ADJUST FIRE HYDRANTS                    |                             |                             |

0500 758000                 850.000  SY   |      15.04476       12788.05|      15.00000       12750.00|      10.75000        9137.50

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0510 762001                1250.000  LF   |       2.14539        2681.74|       1.80000        2250.00|       1.26000        1575.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0520 763000                          LUMP |   20000.00000       20000.00|   18850.00000       18850.00|   22300.00000       22300.00

  INITIAL EXPENSE                         |                             |                             |

0530 763500                          LUMP |   20000.00000       20000.00|    2800.00000        2800.00|   15900.00000       15900.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0540 763501                          LUMP |   20000.00000       20000.00|    5500.00000        5500.00|    5200.00000        5200.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       454,235.95|           $       424,421.72|           $       475,716.62

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       460,362.29|           $       434,387.72|           $       484,021.62

====================================================================================================================================

     DBE GOALS                             |                 7         %|                  7         %|                  7         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF GEORGETOWN, MARKET STREET IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200820008.01                COUNTIES : SUSSEX

     LETTING DATE : 07/13/10                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |CONVENTIONAL BUILDERS INC    |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   FIXED QUANTITY - EXCAVATION AND EMBANKMENT

                                          |                             |                             |

0010 202000                 302.000  CY   |      15.96000        4819.92|                             |

  EXCAVATION AND EMBANKMENT               |                             |                             |

     SECTION TOTALS                       |           $         4,819.92|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   TOWN OF GEORGETOWN, EAST MARKET STREET, STREETSCAPE IMPROVEM

                                          |                             |                             |

0020 201000                          LUMP |    1139.60000        1139.60|                             |

  CLEARING AND GRUBBING                   |                             |                             |

0030 209003                 175.000  CY   |      31.91000        5584.25|                             |

  BORROW, TYPE C                          |                             |                             |

0040 251000                1000.000  LF   |       2.40000        2400.00|                             |

  SILT FENCE                              |                             |                             |

0050 252001                   5.000  EACH |     184.34000         921.70|                             |

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |

0060 302007                 100.000  CY   |      83.09000        8309.00|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0070 302008                  70.000  CY   |      55.84000        3908.80|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0080 302012                  35.000  TON  |      55.57000        1944.95|                             |

  DELAWARE NO. 57 STONE                   |                             |                             |

0090 401665                  30.000  TON  |     213.68000        6410.40|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0100 401666                  40.000  TON  |     213.68000        8547.20|                             |

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0110 401667                  55.000  TON  |     213.68000       11752.40|                             |

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0120 501532                  11.000  CY   |     435.34000        4788.74|                             |

  PERVIOUS PORTLAND CEMENT CONCRETE       |                             |                             |

0130 701010                1400.000  LF   |      33.62000       47068.00|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0140 705002                1400.000  SF   |      11.35000       15890.00|                             |

  P.C.C. SIDEWALK, 6"                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF GEORGETOWN, MARKET STREET IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200820008.01                COUNTIES : SUSSEX

     LETTING DATE : 07/13/10                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |CONVENTIONAL BUILDERS INC    |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0150 705007                  30.000  SF   |      51.30000        1539.00|                             |

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0160 705509                7300.000  SF   |       9.86000       71978.00|                             |

  PATTERNED PORTLAND CEMENT CONCRETE      |                             |                             |

  SIDEWALK, 4"                            |                             |                             |

0170 710506                   2.000  EACH |     512.85000        1025.70|                             |

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0180 715001                 800.000  LF   |       9.69000        7752.00|                             |

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0190 715514                 800.000  SY   |       4.57000        3656.00|                             |

  GEOTEXTILE FILTER                       |                             |                             |

0200 720527                6000.000  EADY |       0.62000        3720.00|                             |

  PLASTIC DRUMS                           |                             |                             |

0210 732002                 200.000  SY   |      21.66000        4332.00|                             |

  TOPSOIL, 6" DEPTH                       |                             |                             |

0220 732507                 120.000  CY   |      31.91000        3829.20|                             |

  STRUCTURAL SOIL                         |                             |                             |

0230 734013                 200.000  SY   |       2.57000         514.00|                             |

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0240 735534                 200.000  SY   |       4.00000         800.00|                             |

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0250 737523                          LUMP |    3589.74000        3589.74|                             |

  PLANTING                                |                             |                             |

0260 741500                   5.000  EACH |    2393.16000       11965.80|                             |

  TREE WELL                               |                             |                             |

0270 741504                  10.000  TON  |     951.58000        9515.80|                             |

  GRANITE COBBLE TREE WELL                |                             |                             |

0280 742502                1360.000  HOUR |      41.53000       56480.80|                             |

  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |

0290 742516                 136.000  HOUR |      60.22000        8189.92|                             |

  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |

0300 743003                 170.000  EADY |      17.11000        2908.70|                             |

  ARROWPANELS, TYPE C                     |                             |                             |

0310 743501                 170.000  EADY |       1.15000         195.50|                             |

  WARNING LIGHTS , TYPE B                 |                             |                             |

0320 743504                  20.000  EACH |     142.47000        2849.40|                             |

  WARNING SIGNS                           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF GEORGETOWN, MARKET STREET IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200820008.01                COUNTIES : SUSSEX

     LETTING DATE : 07/13/10                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |CONVENTIONAL BUILDERS INC    |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 743507                 600.000  LFDY |       0.60000         360.00|                             |

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0340 743525                1000.000  EADY |       4.00000        4000.00|                             |

  TEMPORARY WARNING SIGNS                 |                             |                             |

0350 744520                   6.000  EACH |     429.63000        2577.78|                             |

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0360 745532                2300.000  LF   |       1.50000        3450.00|                             |

  SUPPLY OF 3" SCHEDULE 40 PVC CONDUIT    |                             |                             |

0370 745542                 150.000  LF   |      52.43000        7864.50|                             |

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0380 745544                2150.000  LF   |       4.00000        8600.00|                             |

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0390 746512                2500.000  LF   |       0.87000        2175.00|                             |

  CABLES, 1/#6 AWG                        |                             |                             |

0400 746513                1400.000  LF   |       0.67000         938.00|                             |

  CABLES, 1/#8 AWG                        |                             |                             |

0410 746659                  12.000  EACH |    2511.00000       30132.00|                             |

  DECORATIVE LIGHT STANDARD AND FIXTURE,  |                             |                             |

  SINGLE                                  |                             |                             |

0420 746852                  12.000  EACH |    1025.64000       12307.68|                             |

  POLE BASE, TYPE 6                       |                             |                             |

0430 747506                   1.000  EACH |    1139.60000        1139.60|                             |

  CABINET BASE                            |                             |                             |

0440 747508                   1.000  EACH |    8013.00000        8013.00|                             |

  LIGHTING CONTROL CENTER - 100 A         |                             |                             |

0450 748015                 620.000  SF   |       8.12000        5034.40|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0460 749687                   4.000  EACH |     113.96000         455.84|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0470 749688                   4.000  EACH |      79.78000         319.12|                             |

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

0480 750000                   2.000  EACH |     398.87000         797.74|                             |

  ADJUST WATER VALVE BOXES                |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/10

                                                                                                                   PAGE : 003 -8

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF GEORGETOWN, MARKET STREET IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200820008.01                COUNTIES : SUSSEX

     LETTING DATE : 07/13/10                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |CONVENTIONAL BUILDERS INC    |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0490 751000                   2.000  EACH |    2051.28000        4102.56|                             |

  ADJUST FIRE HYDRANTS                    |                             |                             |

0500 758000                 850.000  SY   |      42.17000       35844.50|                             |

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0510 762001                1250.000  LF   |       9.14000       11425.00|                             |

  SAW CUTTING, HOT MIX                    |                             |                             |

0520 763000                          LUMP |   53178.00000       53178.00|                             |

  INITIAL EXPENSE                         |                             |                             |

0530 763500                          LUMP |   49002.80000       49002.80|                             |

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0540 763501                          LUMP |    5128.20000        5128.20|                             |

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       560,352.32|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       565,172.24|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                 7         %|                            %|                            %

====================================================================================================================================


